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Letter of Interest 
Developer Information 
Firm Qualifications

SECTION 1



7 Summits Realty, LLC  36 John Street, Hartford, CT 06106  Phone: (860) 712-7077 

September 27, 2024 

Town of Granby 
Community Development Department 
15 North Granby Road 
Granby, CT 06035 

RE:   RFP Affordable Senior Housing, Assisted Living or Congregrate Living Facility, 5 Canton Road, Granby 

7 Summits Realty, LLC is pleased to present this proposal in response to the Town of Granby’s Request for Proposals 
(RFP) for the development of the 33.8 acre land parcel on 5 Canton Road.  With options to provide affordable senior housing, 
assisted living, or a congregate living facility, this proposed development will address housing needs, promote community 
integration, generate economic benefits, utilize existing infrastructure, and preserve community character within the Town of 
Granby.  

Due to an aging population, an affordable housing option was proposed for the former F.M. Kearns Primary School. The 
Board of Selectmen determined senior affordable housing may be an appropriate use of this property with alternate forms 
of senior housing being considered. This proposal envisions a development that best meets all of these standards and 
interests of the community. Our team includes 7Summits Realty, Housing Smarts, DeMarco Management Corporation, 
Freeman Companies, QA+M Architecture, and 7Summits Construction. 

The 7 Summits team is excited with our potential role in helping to facilitate this sustained transformation and look forward 
to a continued progression to create, in partnership with the Town of Granby and the local community, a truly dynamic, 
livable neighborhood. We have chosen one primary design concept, Concept 3, that is discussed further in this proposal. 
We’re proposing to demolish the existing buildings, and construct 120 units of senior housing in two 3-story buildings over 
two phases. The estimated total development cost (TDC) of the project is $53,128,248. We expect to start the development 
process January 2025. We evaluated five options, included in the proposal as Alternative Design Options, that looked at 
site density, consideration of the nearby wetlands, providing the maximum number of units, quality of living and more. We 
realize that our design and planning efforts will evolve as we continue this dialogue with the Town and the community, 
therefore providing a few general concepts that we feel are appropriate to include in the conversation as well. 

You have my personal commitment that the goal of 7Summits Realty, and our entire team, is excellence in providing 
effective, innovative, and cost-effective real estate development solutions in accordance with the Town's infrastructure, 
economic development, adaptive reuse, housing, and quality-of-life goals. We thank you for this opportunity to present our 
team’s qualifications to partner with you in shaping this important neighborhood and we look forward to receiving an 
invitation to meet with you in person to more fully articulate our vision, approach, and capabilities.  

Please feel free to contact me at any time at rfreeman@7summitscc.com or (860) 712-7077. 

Best wishes, 

Rohan A. Freeman, PE, LS 
President and CEO

mailto:rfreeman@7summitscc.com


Firm & Team Qualifications 
7 Summits Realty, LLC 
Mr. Rohan A. Freeman, PE, LS, President and CEO 
(860) 756-5577 – Office     (860) 712-7077 – Mobile     rfreeman@7summitscc.com

7 Summits Realty, LLC is a Hartford-based, Minority-owned Real Estate Development and Advisory 
Company 

Designated Contact for Negotiation:   Rohan A. Freeman, PE, LS   
Types/Specialties of developments undertaken by the company:  Mixed-Use, including Retail, Office, Residential 
Length of time in business:  Since January 2014 (9 Years) 

Additional Members of the Development and Design Team: 
Co-Developer - Sheldon Oaks
Ms. Emily Wolfe, Executive Director  (860) 952-4807  ewolfe@sheldonoak.org

Architectural Design – QA+M Architecture
Mr. Tom Arcari, President     (860) 470-5016     tarcari@qamarch.com 

Site Planning & Development (Engineering & Environmental Services) - Freeman Companies, LLC 
Mr. Dennis Goderre PLA, AICP, CUD, Project Manager, Landscape Architecture Studio (860) 251-9550 
dgoderre@freemancos.com

Long Term Management -  DeMarco Management Corporation
Maria DeMarco, President  (860) 951-9411

Construction Management - 7 Summits Construction, LLC 
Mr. Josh Johnson, Director of Operations     (860) 756-5577   jjohnson@7summitscc.com 
Mr. Daniel Paquette, Senior Project Manager/Construction Cost Estimator (860) 756-557 dpaquette@7summitscc.com

Please Note:  Informational materials on firms comprising the Development and Design Team are attached herein

mailto:rfreeman@7summitscc.com
mailto:prodrigues@freemancos.com
mailto:dgoderre@freemancos.com
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Rohan A. Freeman, PE, LS 
7 Summits Realty – Principal / Developer 

Rohan A. Freeman, PE, LS is President and CEO of Hartford-based, real estate 
development and advisory service company 7 Summits Realty, LLC.  Rohan founded 
the company as an organic extension of his highly successful multi-disciplinary 
engineering and environmental enterprise, Freeman Companies. Mr. Freeman, an 
accomplished mountaineer, founded Freeman Companies in 2009 and 7 Summits 
Construction in 2014.   Mr. Freeman was the first African-American to climb the 
highest mountains on all seven continents, called the “Seven Summits” and 
complete the Adventurer’s Grand Slam (the Seven Summits along with both the 
north and south poles).  7 Summits has thrived since its inception, and the 
success of the enterprise has enabled it to advance several major social 
responsibility goals, especially in and around the company’s basecamp of 
Hartford, where Mr. Freeman was also raised as a young Jamaican émigré. 

Years Professional 
Experience: 
37 

Founder, 7 Summits 
Realty, 7 Summits 
Construction, Freeman 
Companies 

Professional Engineer and 
Land Surveyor   
Connecticut  # PEL.0070046 

Professional Engineer: 
Massachusetts 
New York 
Rhode Island 

Education: 
Bachelor of Science in Civil 
Engineering, University of 
Connecticut, 1985 

Professional and Civic 
Affiliations: 
 American Society of Civil 

Engineers 
 Connecticut Business and 

Industries Association 
Connecticut Association of 
Land Surveyors  

 Connecticut Landmarks 
 Governor’s Workforce 

Council (Appointed by 
Governor Lamont 

Relevant Experience and Qualifications – Representative Work - 7 Summits Realty: 
- “Park and Main” Mixed-Use Residential Development, Hartford 
- 36 John Street Office Development, Hartford, CT 
- Holcomb Redevelopment, Hartford, CT

Additional Mixed-Use and Residential Projects Currently Under Development by 7 Summits Realty: 
- 16 Cedar Street Development LLC, Norwich 
- 50 Feldspar, LLC (Feldspar Ridge Housing Development), Glastonbury 

Relevant Experience and Qualifications – Representative Work – 7 Summits Construction: 
- City of Hartford:  Department of Public Works:  Sisson Avenue Firehouse # 11 Renovations, Hartford 
- City of Hartford:  Department of Public Works:  Batchelder Elementary School Interior and Exterior 
Improvements, Hartford
- Hartford School Building Committee (HSBC):  Burns Latino Studies Academy - Renovation-as-New, 
Hartford  
- HSBC:  Dr. Martin Luther King, Jr. High School Campus Improvements - Renovation-as-New, Hartford

- Grace Academy School:  Classroom Renovations (2017 and 2020), Hartford 
- New South Hartford Boys & Girls Club, Hartford 
- The Children’s Museum:  Relocation to the City of Hartford, Hartford 
- Urban League of Greater Hartford:  Building Assessment for Capital Improvement Program, Hartford Yale 
- University:  Renovation and Expansion of the Peabody Museum of Natural History, New Haven 

Relevant Experience and Qualifications – Representative Work – Freeman Companies: 
- Housing Authority of the City of Hartford, Pennrose Properties and The Cloud Company:  “Village at Park 
River” (formerly “Redevelopment of Westbrook Village”), Hartford, Connecticut 
- Heritage Housing, Inc.: Parking Lot and Sidewalk Improvements at 5 Hartford Housing Sites (Casa Verde, 
Enfield Magnolia, Sigourney Square, Barbour Gardens and Ninety Five Vine Street Apartments), Hartford, 
Connecticut 
- RMS Companies and the City of Hartford:  “North Crossing” (formerly “Dono”) Mixed-Use Development, 
Hartford, Connecticut 
- City of Hartford:  Temporary City Engineer, Hartford, Connecticut 
- City of Hartford:  On-Call Owner’s Representative:  Department of Public Works:  Staff Augmentation 
during a Fixed Period of Time, Hartford, Connecticut 
- City of Hartford:  Department of Development Services – Planning Division:  “On-Call” Assistance for Plan 
Review and Historic Review, Hartford, Connecticut 



DENNIS G. GODERRE, PLA, AICP, CUD 
Freeman Companies, LLC 
Project Manager, Planning & Landscape Architecture Studio 
Registered Landscape Architect State of CT #LAR.0000821 
Professional Experience: 28 
Education: Bachelor of Science, Landscape Architecture, University of 
Connecticut, Associate of Science, Chemical Engineering, Thames Valley State 
Technical School 

SUMMARY 

Dennis Goderre brings nearly 30 years of expertise in planning, landscape architecture, and site development, with a 
specialized focus on housing and mixed-use developments. His work encompasses leading large-scale residential projects, 
including affordable and workforce housing, where he has successfully guided zone changes, master planning, and site 
design. Dennis is highly experienced in collaborating with municipal governments, architects, and legal teams to secure 
approvals and permits for development projects. His work on initiatives such as the Mt. Pleasant Village Housing 
Development and Barbour Street Development demonstrates his capability in driving transformative residential and mixed-
use developments that align with municipal and state policies. Dennis’s deep understanding of housing policy, public 
outreach, and sustainability ensures that every development not only meets immediate needs but also contributes to long-
term urban growth and revitalization. 

RELEVANT EXPERIENCE 

Mt. Pleasant Village Housing Development, New Britain, Connecticut 
This project is a 250-unit residential affordable housing project owned by the City of New Britain Housing Authority. Mr. 
Goderre led the project team to draft and recommend zone changes for a new overlay zoning district procedure for whom 
the City of New Britain was the applicant. Under this new zoning mechanism, the project received Master Plan approval 
from the City Council in February 2024, an application led by Mr. Goderre. His responsibility also includes detailed site 
design, collaborating with the client’s architect on master planning and landscape amenities, and leading site engineering 
for roadway and utility design. 

Ann Uccello Streetscape/Arrowhead Redevelopment, Hartford, Connecticut 
Mr. Goderre is the Project Manager, Lead Designer, and Lead Landscape Architect for this new streetscape project for the 
adaptive reuse of the historic Flatiron Building and new Arrowhead Building. This mixed-use development included ground 
floor retail/commercial space with 14 residential units above. The streetscape recaptures a closed street to create a new 
vibrant public plaza to complement the new development and create a gateway from Hartford’s North End to Downtown. 
This is an important link between Hartford’s North End and Dunkin’ Stadium. 

16 Cedar Street Workforce Housing, Norwich, Connecticut 
This project in Norwich, CT is a new 25-unit residential workforce and affordable housing development situated within a 
national register historic district. Mr. Goderre is the Project Manager responsible for collaborating with the client’s architect 
for site design and permitting. The site was thoughtfully planned to be sensitive to historic and archeological features and 
respond to reducing impacts upon the surrounding residential neighborhood. 



Barbour Street Development, Hartford, Connecticut 
Barbour Street is a new 60-unit workforce/affordable housing mixed use development located at a key neighborhood 
intersection of Hartford’s North End. Mr. Goderre was the Project Manager and Lead Landscape Architect responsible for 
assisting legal counsel with a zone change application and public hearing which enabled the project under a new zoning 
district. Mr. Goderre also led the application and public hearing process for the full site development under a special permit 
and site plan process. 

PAST RELEVANT EXPERIENCE 

Housing Policy; City of New Haven, City of Willimantic, Town of Coventry, Town of Bolton and Various 
Municipalities 
Dennis worked closely with communities in Connecticut to evaluate housing stock, quality, and availability with various 
socioeconomic demographics. While the focus of these efforts were primarily Intensive Housing Zone Developments 
opportunities, additional policy and regulatory outcomes were achieved, including design guidelines, low impact 
development regulations. Public outreach was at the forefront of these initiatives and included neighborhood groups, 
leadership, and businesses.  

Meriden City Center Initiative Master Plan, Meriden, Connecticut 
Planner for the development of the Meriden City Center Initiative Master Plan, a comprehensive plan for the redevelopment 
of the downtown Meriden area. Currently in the initial feasibility study phase, input will be generated from City staff and a 
variety of groups and individuals representing the varying interests of merchants and residents. The master plan of 
development and feasibility report will be generated to explore and initiate funding opportunities. Detailed feasibility analysis 
will include evaluation of critical zoning issues, reviewing existing utilities and infrastructure, initial environmental review and 
developing a preliminary opinion of total project cost. 

CTNext Innovation District: Thames River Reconnection – Waterfront Master Plan, Groton, Connecticut 
In 2017, CTNext launched the Innovation Place program, of which Groton and New London is part. As a HUB of nautical 
innovation, the district received a grant to enhance placemaking for catalyzing redevelopment in the two communities. As 
Manager, Dennis oversaw the creation of a redevelopment plan along Thames Street, the historic city center of Groton and 
along the Thames River. The plan explored new zoning, entailed substantial public outreach, traffic engineering, and urban 
design/placemaking solutions. 



Thomas P. Arcari, AIA 
Principal-In-Charge

Tom Arcari is a Principal of QA+M Architecture and has more than 30 years of experience 
designing and building mixed-use developments, municipal buildings, community + senior 
centers, recreational, public housing, public safety, industrial, educational, commercial, and 
residential facilities. He brings his considerable skills to the firm as a strategic thinker, team 
builder, and new business development leader. Tom partners with clients, stakeholders, 
consultants, and colleagues to achieve practical solutions to complex, program-driven 
projects that have been set in a variety of context.

Education
Bachelor of Architecture 
Roger Williams University

Registrations
Licensed Architect: CT, MA

NCARB Certified - #52360

Affiliations
National Council of Architectural
Registration Boards

American Institute of Architects (AIA) 

National Association of Housing  
& Redevelopment Officials 

Connecticut Recreation and  
Parks Association

U.S. Green Building Council

Awards
Recipient of the AIA “Scholar Award”

Roger Williams University Award for  
“Excellence in Design” 

SELECT PROJECTS

+ Building Neighborhoods
Together (BNT)
New construction
Bridgeport, CT

+ Bridgeport Senior Center
Renovations + additions
Bridgeport, CT

	+ Waltersville Apartments 
Mixed-use development
Revitalization + redevelopment
Bridgeport, CT

+ NeighborWorks New Horizons
Gaffney Place
Multi-family, new construction,
renovation, + historic restoration
AIA CT Award Winner
Waterbury, CT

+ The WYSH House
New affordable
homeless youth shelter
CBC Project Team Award Winner
Meriden, CT 

	+ 55 Kondraki Lane
Affordable housing
Rehabilitation + new
construction
Wallingford, CT

+ Jack’s Farm
New affordable housing
Cheshire, CT

	+ Nye Road
New residential development
Glastonbury, CT

	+ Veteran’s Terrace
New affordable housing
East Hartford, CT

+ Sarum Village
New mixed-income 
residential units
Salisbury, CT

	+ Essex Place
New senior affordable housing
Essex, CT

	+ Alfred E. Plant
New senior affordable housing
West Hartford, CT

+ Linden Street
Multi-family renovations
Waterbury, CT

	+ Ridge Road
New multi-family housing
complex
EDIC Award Winner
Wethersfield, CT

	+ Quarry Walk
New multi-family apartments
CREW CT Award Winner 
Waterbury, CT

	+ Barbour + Westland Street
New mixed-use affordable
housing	+ commercial space
Hartford, CT	

	+ The Goodwin
New mixed-income apartments
West Hartford, CT	

	+ CIFC Mixed-Use Development
New elderly housing
Danbury, CT

+ Foran Towers
Senior affordable housing
Renovations + upgrades
Milford, CT

	+ Lawnhill Terrace
Affordable housing
Revitalization
Stamford, CT

	+ Center Village
Senior affordable housing
Additions + renovations
Glastonbury, CT	

	+ Lincoln Park
Elderly housing
Additions + renovations
Preston, CT

+ LaSalle Road
Mixed-use development (DD)
Apartments, street front retail +
offices, renovations
West Hartford, CT	

	+ Main + Williams Mixed-Use
Development
Parking garages, retail +
office spaces , apartments,
penthouses + community spaces
New construction
Middletown, CT 

	+ Canton Mixed-Use
Development
Medical office, retail building +
housing complex
Conceptual design
Canton, CT	

	+ Ludlow Commons
44-unit elderly congregate
independent living facility
Renovations + upgrades
Norwalk, CT 

	+ Derby Mixed-Use Housing
Revitalization + development
Apartments, shops, restaurants
+ residential services
Derby, CT 

	+ Arlington Road
New condominium complex
West Hartford, CT

	+ Kingswood Place
New luxury condominiums
West Hartford, CT	

	+ Stonebridge Estates
New luxury condominiums
West Hartford, CT
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Elizabeth (Liz) Torres 
Housing Smarts

64 East Brown Street, West Haven, CT• (203) 314-3835 (c) 

Senior level executive with more than 20 years’ experience in the nonprofit community development and 
dedication to ending poverty. Demonstrated ability to launch and grow and lead organizations and initiatives 
in response to community needs.   Deep experience with and extensive network in Connecticut’s housing sector. 
Strong financial acumen and knowledge of real estate development and finance. Excels at strategic planning 

and implementation, team building, cultivating relationships, public relations and fund raising. 

EXPERIENCE 
Nov 2019 –  Real Estate Development and Project Management Consultant 
current 

Builds the capacity of nonprofit organizations to preserve and/or create affordable housing across the State of 
CT.   

• Comprehensive resource for housing developers big and small.  Services include project management
support from concept to completion including: leading the development team, site assessment and
feasibility, community engagement, stakeholder management, financial modeling, and packaging of
funding applications.

o Manage the new construction of a 31-unit Low Income Housing Tax Credit mixed income
affordable housing project in Madison working with a regional nonprofit, The Caleb Group and 
a local partner, Hope Partners.  The total development cost is $12M.  Funding provided by
CHFA, State of CT, DOH, Federal Home Loan Bank of Boston.  This project is currently under
construction.

o Provide real estate development project management support to The Towers in New Haven, CT 
to preserve a 328 senior housing development. The total development costs exceed $20 million. 
Funding provided by HUD, CHFA, State of CT, DOH, and private donors.  This project is
currently under renovation.

o Support the San Juan Center in its real estate development efforts and fundraising strategy.
Currently, managing a development pipeline of 74 units scattered in 5 projects throughout the 
City representing $15M in community investment.

o Serve as Open Doors’ project manager on a 5-unit townhouse style building that will be newly
constructed in Norwalk.  The total development costs exceeds $2 million.  Fundin is being
provided by the State of CT, DOH and private donors.

Nov 2018 – Women’s Institute for Housing and Economic Development, Hartford, CT 
Aug 2019 Executive Director 

Led real estate development organization working in Connecticut and Massachusetts to produce and manage 
more than 800 housing units (30 projects) representing $250M in community investment.  

• Improved financial management practices, managed a $7.5M annual operating budget and an asset
base of $70M.

• Led Board and staff in a strategic planning process that resulted in a 2019 Strategic Plan and goals to
provide the organization with a guide, align the team, measure the organization’s progress toward
ending homeless and attract investment to the organization.

• Orchestrated organizational resources to close on two projects (totaling $40M of public/private
investments).
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• Introduced new staff performance and organizational assessment practices to better align staff efforts 
with organizational priorities, and to develop a growth mindset and supportive organizational culture.

• Secured $1,000,000 of Connecticut Housing Finance Authority Housing Tax Credit Contribution
Program for two projects in Connecticut.

• Created a Fund Development Plan and Communications Plan. Secured a first $100,000 of new grant
revenue to support real estate development activities.

July 2005 –  Bridgeport Neighborhood Trust, Bridgeport, CT 
Nov 2018 Chief Executive Officer 

Led this community-based real estate development and services organization from its start-up phase to become 
a leader in Connecticut’s efforts to close the state’s housing opportunity gap. Over the years, expanded the 
capacity of BNT in response to community needs. Worked closely with diverse stakeholders and partners to 
ensure community support and engagement in the organization and its projects. 

• Organization’s assets grew from $14,000 to $40M.  Increased annual operating budget from $120,000
to $5,000,000 and number of staff to from one to 26.

• Successfully raised diverse funding resources (at least $750,000 annually) from HUD, EPA, LISC,
Fairfield County Community Foundation, bank foundations, and private individuals.

• Managed all aspects of real estate development initiatives from conception to closings. Included
completion of 250 units representing almost $45M of community investment.  Prior to leaving,
established a pipeline of new real estate development: 4 major projects consisting of 155 units of new
housing.  In total these projects will result in $34.5M of community investment.

• To ensure tenants were successful in housing, expanded BNT’s programs to include the property
management of 218 units across 25 buildings in Bridgeport.  To maintain operational excellence and
high-quality housing, established plan and benchmarks for each property and monitored
closely using a customized dashboard to highlight areas of opportunity.

• Spearheaded a new healthy homes initiative with a focus on lead remediation.  Worked in partnership 
with the City of Bridgeport Lead Free Families Program and HUD’s LEAP to remediate 1,000 lead
contaminated units managing more than $9M of funding made available through HUD.

• Oversaw Homeownership Academy which includes pre-purchase education, foreclosure prevention
and other wealth building services serving thousands of clients annually.  Since the housing market
collapse, 10 years ago, assisted 2500 clients achieve homeownership and 400 avoid foreclosure.

• Designed BNT’s Social Enterprise Initiative and started three small businesses including a general
construction firm, thrift store and laundromat and put a business plan in place to create a market/café.

Aug. 1995 - The Community Builders, Inc., New Haven, CT 
June - 2005 Project Manager 

First hired as a receptionist in 1995, learned the business, earned multiple promotions and ultimately served 
the organization as a Project Manager. In this role, supported the redevelopment of 3 projects from concept 
through construction start consisting of 84 housing units.  Managed over $10M of public financing from 
multiple sources including Connecticut Housing Finance Authority, US Department of Housing and Urban 
Development Section 202 Program, Federal Home Loan Bank of Boston and City of New Haven HOME.  

EDUCATION 

Technical Training:  Over twenty years, completed various trainings sponsored by National Development 
Council, LISC, NeighborWorks, and Connecticut Housing Coalition. 
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Gateway Technical Community College:  Business Administration 

National Youth Challenge Program: Obtained General Equivalency Diploma 1995 
Programs and Certificates:  

• Community Leadership Program (New Haven) 2017 - 2018
• Fairfield County’s Community Foundation Executive Leadership Program 2014 – 2018
• Leadership Development Roundtable (LDR):  2008

RECENT ACTIVITIES and COMMUNITY LEADERSHIP 

• Leviticus Fund, 2017 - Present
• Bridgeport Regional Business Council, 2016 – 2018
• Connecticut Housing Coalition, Board of Directors, 2013 – 2019
• East End and South End Neighborhood Revitalization Zone, Board of Directors, 2010 - 2018
• CT Trust for Historic Preservation, 2012 - 2014
• Ten Year Plan to End Homelessness in Bridgeport, Co-chair Housing Committee, 2010 - 2014
• CT Association of Nonprofits, 2012 – 2014
• Vice President, New Haven Board of Education, Chairperson of the Administration and Finance

Committee and Secretary of City-Wide Building Committee, 2009 – 2013
• Other interests include: traveling, hiking the Appalachian Trail (1,000 miles so far) , and reading self-

help books and memoirs

Reference Available Upon Request 

http://clpnewhaven.org/home/our-story/
https://fccfoundation.org/publications/executive-leadership-program/
https://ldrct.org/


SUMMARY 

As Director of Operations, Josh holds ultimate accountability for client satisfaction at 7 Summits Construction. He 
oversees both preconstruction and construction services, making sure that both departments are adequately staffed, 
and our client’s cost, schedule and quality needs are met. He works closely with the CEO and CFO, assuring that our 
financial objectives are achieved corporately and, on each project, and that high-quality staff members are hired to 
build out teams. He is a constant resource to these project teams, providing input and advice on all of 7 Summits 
projects from project set-up through closeout. He works with the Director of Business Development to make sure that 
opportunities align with internal resources and supports the business development effort with technical resources. In 
addition, he is responsible for hiring and onboarding new employees and maintaining appropriate technology for 
company and project efficiency.

PROFESSIONAL CERTIFICATIONS AND TRAINING 

• Grace Works, Formal Presentation Training (2005)

• LEED Accredited Professional, U.S. Green Building Council (2009)

• Licensed CT Real Estate Agent (2023)

• OSHA 30

EXPERIENCE 

• East Hartford Senior Center: Renovations & Site Development – East Hartford, CT, $8M

• McClean Homes: Renovations of Assisted Living Facility – Simsbury, CT, $2.4M

• Station Square: New 2-Building Retail/Residential Complex – Madison, CT, $3.8M

• Common Ground High School: Construction and Sustainability Services – New Haven, CT, $14M

• Carl M. Small VOAG Facility, Southington High School: Construction, Sitework and Utilities Services –

Southington, CT, $17M

• The Loomis Chaffee School – Windsor, CT

o Campus Center & Dining Hall: Renovate Like New, Additions & Site Development – $23M

o NEO Theater & Arts Building: Renovate Like New, Additions & Site Development – $9M

o Palmer Hall Dormitory: Dormitory Renovations – $6.5M

o Promenade Restorations: Historic Masonry & Limestone Restoration – $1.8M

o Campus Way Project: Site Development, Roadway & Utilities – $2.3M

o Brush Library 1st Floor: Renovate Existing Library Space – $250K

o Brush Library 2nd & 3rd Floors: Renovate Existing Library Space – $300K

o Meadows Access Project: Site Development & Utilities – $350K

o Boys Baseball Dugouts: New Dugouts & Athletic Field Renovation – $150K

o Girls Softball Dugouts: New Dugouts & Athletic Field Renovation – $175K

• CREC Reggio Magnet School: New School Facility & Site Development – Avon, CT, – $23M



• Common Ground High School: New Academic Building & Site Improvements – New Haven, CT, $14M

• DePaolo Middle School: Renovate Like New with Additions & Site Development – Southington, CT, $40M

• Kennedy Middle School: Renovate Like New with Additions & Site Development – Southington, CT, $40M

• Coleytown Elementary School: Renovations & Site Development – Westport, CT, $27M

• New London High School: Renovate Like New with Additions & Site Development – New London, CT, $80M

• ACES at Leeder Hill School: Renovate Like New with Additions & Site Development – Hamden, CT, $41M

• Police Athletic League - Quirk Bldg, Hartford, CT: Renovations to Existing Community Facility – $3.4M

• Wickham Library, East Hartford, CT: Renovations, Addition & Site Development – $3.5M

• Community Health Center, Meriden CT: Renovations, Addition & Site Development – $4.1M

• Wheeler Clinic, Plainville, CT: Renovations of Outpatient Medical Facility – $750K

• JFK High School, Waterbury, CT: New Academic Building & Site Improvements – $17M

• Columbus Elementary School, Bridgeport, CT: Academic Building Addition & Renovations – $10M

• AF Barnum Academy, Bridgeport, CT: Academic Building Addition & Renovations – $3.8M

• Southend Elementary, Southington, CT: New Academic Building & Site Development – $13.5 Million

• Plantsville Elementary, Southington, CT: Renovate Like New Academic Building & Site Improvements –

$12M

• Ponus Ridge Middle School, Norwalk, CT: Extensive Renovations & Code Upgrades – $6M

• Nathan Hale Middle School, Norwalk, CT: Extensive Renovations & Code Upgrades – $7M

• Pepperidge Farms Inc, Norwalk, CT: Corporate Office Addition & Site Improvements – $1.6M

• Church Hill & Queen LLC, Newtown, CT: New 3-Building Retail Complex – $3M

• Residential Recycling Facility, New Britain, CT: New Recycling Facility & Site Development – $1.5M

• Physical Services Plant, Wethersfield, CT: Renovate Existing Office & Shop Space – $500k

• Carl M. Small VOAG Facility, Southington, CT: New Academic Building & Site Improvements – $17M

• Silas Deane Middle School, Wethersfield, CT: Renovate Like New with Additions & Site Development –

$21M

• Stillman Board of Ed Building, Wethersfield, CT: Renovate Like New Office Space & Site Improvements –

$8M

• Webb Elementary School, Wethersfield, CT: Renovations & Site Improvements – $4.8M

• AAA CT Motor club, Danbury, CT: New Office Building & Site Development – $8M

• Greater Hartford Jaycees Boathouse, Hartford, CT: New Boathouse on CT River & Site Development –

$12M



SUMMARY 

Mr. Paquette is a seasoned construction management professional with 37 years of experience, leading 
numerous high-profile projects to successful completion. His effective management and strategic 
oversight have consistently delivered projects on time and within budget, enhancing his reputation as a 
trusted leader in the industry.

EXPERIENCE 

• City of Hartford: “Albany & Woodland Place” Mixed-Use Development – 80,000 sf, 50
residential units, office and retail space, Hartford, Connecticut

• Hartford School Building Committee: Renovation-as-New, Dr. Martin Luther King, Jr., High
School Campus Improvements – Hartford, CT, $86.5M

• Burns Latino Studies Academy: Preconstruction Services – Hartford, CT (2022), $47 Million

• Grace Academy School, Hartford, CT (Projects in 2017 and 2020): Construction Estimation
Services – Hartford, CT

• Blue Hills Recreation Center (June 2023 - Present): Construction Estimation, Lump Sum Bid,
and Project Management Services – Hartford, CT, $1.74 Million

• New South Hartford Boys & Girls Club: Cost Estimation, Budget Planning for New
Construction – Hartford, CT (2021), $15 Million

• Blue Hills Civic Association: Office Renovation and Addition (Redevelopment of 410
Homestead Avenue) – Hartford, CT

• City of Hartford: Fire House No.2 – Structural Repairs – Hartford, CT

• City of Hartford: “Park and Main” Mixed-Use Development – Hartford, CT

• City of Hartford: “Albany & Woodland Place” Mixed-Use Development – Hartford, CT

• Urban League of Greater Hartford: 140 Woodland Street Office Building Improvements –
Hartford, CT

• The Children’s Museum, Relocation – West Hartford, CT

• Town of Cromwell: Construction Oversight Services as Clerk of the Works for the Renovation
and Expansion of the Belden Public Library – Cromwell, CT

• Town of Cromwell: Construction Oversight Services as Clerk of the Works for the New
Design-Build Public Works Garage and WPCF Offices – Cromwell, CT



36, John Street, Hartford, CT

We are committed to delivering excellence in 
every interaction. Guided by the core values 
of transparency, integrity, and teamwork, we 
prioritize building trusted relationships with our 
clients. Whether you are buying, selling, or 
investing, our experienced team delivers 
personalized strategies to meet your specific 
goals.

At 7Summits Realty, we leverage our deep 
market insights and close collaboration with 7 
Summits Construction to provide tailored real 
estate solutions that fit your needs. Whether 
you're exploring opportunities for development or 
looking for the perfect property, we are here to 
guide you every step of the way.

info@7summitscc.com

Rohan A. Freeman, PE, LS
President
(860) 756-5577 | rfreeman@7summitscc.com

7Summits Realty is a full-service real estate firm providing 
comprehensive property solutions for residential, 
commercial, and investment clients. As the sister company 
to 7 Summits Construction, a trusted Hartford-based 
construction firm, we offer a unique blend of real estate 
expertise combined with construction knowledge. This 
partnership allows us to provide a 360-degree approach, 
from property acquisition through development and 
management.

mailto:info@7summitscc.com
mailto:dcolcord@7summitscc.com


7 Summits Realty, LLC 
Completed Development Projects

 “Park and Main” Mixed-Use Residential Development, 
Hartford 
Located at the northwest and southwest corners of the highly 
visible Park Street and Main Street intersection, the project 
involves the redevelopment of 2 parcels, designated as A 
and B, representing approximately 11.8 acres in the City’s 
South Green Neighborhood.  Parcel A consisted of four 
vacant properties totaling 1.652 acres, is within two zoning 
districts, the MS-1 and DT-3 zones, and benefits from 
frontage along Main Street, Park Street and John Street and 
is adjacent to, but not within, the South Green National 
Historic District. The topography of the site is flat and a utility 
easement traverses the properties from John Street to Main 
Street.  Parcel B consisted of nine vacant properties totaling 
0.604 acres, and is within one zoning district, the MS- 1 zone. 
These parcels are important to achieve the objectives of the 
redevelopment and are a catalytic development opportunity to 
facilitate additional future investments while anchoring the 
local neighborhoods.  Site and architectural design focus on 

a mixed-use development scenario, with active street uses on the ground floors and office or residential space above.  The use program is mixed use with the intent 
to place “feet-on-the-street” and increase activity in the area. Residential use is also included with density and style shaped not only by zoning, but also market 
demands, financing requirements and pro-forma.  Park and Main’s architectural styles, features, and site design are influenced by the City’s new form-based zoning 
code, as well as the neighborhood’s historic context.  The code emphasizes high-quality design and materials, with buildings located along the street lines to reinforce 
established building walls and contribute to the overall streetscape.   Mr. Freeman acted as Co-Developer on this project with Spinnaker Real Estate Partners.  The 
development was funded by $16 million in bank financing and $8.4 million in loans from the quasi-public Capital Region Development Authority (CRDA). Other 
financing involved $1.6 million in equity and a deferred $900,000 developer fee.   

Freeman Companies, 7 Summits Construction and 7 Summits 
Realty Office, Hartford 
On the occasion of its fifth anniversary in 2014, Freeman 
Companies, and “sister companies” 7 Summits Construction and 7 
Summits Realty moved to a new, permanent office location in the 
South Green neighborhood of Hartford – at 36 John Street.  36 
John Street was designed by renowned Hartford architects 
Whiton & McMahon in 1920.  Beginning its useful life as the Fire 
Department’s original Equipment Maintenance Shop, the facility 
served the HFD until its obsolescence in the 1980s when it was 
shuttered.  

In 1989, 36 John Street – and its neighbor Engine Company 1 at 
197 Main Street – were both placed on the National Register of 
Historic Places “for their high levels of integrity of design, 
materials, setting and associated historic context with the Hartford 
Fire Department”.   Prior to the company relocation, the building 
served for over a decade as the studio and residence of Linda 
Cheverton Wick and Walter Wick, creators of the popular iSpy 
“Can You See What I See?” book series.  7 Summits’ 
alterations to the historic building have a light touch, retaining 
the unique architectural characteristics of the distinguished 
Neo-Classical, stone-trimmed brick façade and spacious, 
open-plan interior.  Building area totals 12,168 square feet and 
accommodates sixty employees.    



16 Cedar Street, Multi-Unit Housing Development
 Norwich, Connecticut

Our sister company, Freeman Companies provided Land Surveying, Civil Engineering, Landscape Architecture, 
Traffic Engineering, and Environmental Sciences for this project. Our team's responsibilities for this project 
included: Phase I ESA, Traffic Analysis, Preliminary Investigation, Design Development Phase, Permitting, 
Construction Documents, Bidding Assistance, Construction Administration, and supplemental services. 

Years Services Provided: 2022-Present
Project Owner: 16 Cedar Street, LLC
Services: Civil Engineering, Landscape Architecture, Land 
Surveying, Environmental Sciences, Traffic Engineering

This project in Norwich, CT is a new multi-unit 
residential workforce and affordable housing development 
situated within a National Register Historic District. The rich 
history and background of this property and surrounding area 
encompasses historic events including the Underground Railroad, 
Prudence Crandall's School, the prominent journalist for black 
and mainstream publications James Spelman, and anti-slavery 
efforts. The site was thoughtfully planned to be sensitive to historic 
and archaeological features and respond to reducing impacts 
upon the surrounding residential neighborhood. The previous 
details of the site at 16 Cedar Street extend back to the 1830s 
when it was the former location of the Norwich Jail that was later 
demolished in the 1950s.

The proposed development includes high-rise multi-family housing 
consisting of one four-story building with 27 units and associated 
improvements to the site and proposed buildings including: 
drainage, parking lot, landscape, and recreation space. Site work 
for this property required the removal of some existing walls from 
the structural remains of the former jail. Survey was conducted to 
identify significant buried archaeological resources related to the 
former jail and archaeological resources associated with the former 
Spelman house in the development area so they can be avoided or 
mitigated prior to construction. 



Feldspar Ridge Housing Subdivision
Glastonbury, Connecticut

Years Services Provided: 2022-Present
Project Owner: Feldspar, LLC
Client: Feldspar, LLC
Services: Land Surveying, Civil Engineering, Landscape Architecture, Environmental Sciences
Prime or Sub: Prime

Our sister company, Freeman Companies is providing Land 
Surveying, Civil Engineering, Landscape Architecture, and 
Environmental Sciences services for the Feldspar Ridge 
Housing Development in Glastonbury, Connecticut. Our 
Environmental Sciences team performed soil sampling to 
assess the vertical distribution of metals and pesticides on 
the subject site. This sampling was collected and analyzed 
for total lead, total arsenic, and organochlorine pesticides at a 
state certified laboratory. Our Site Design team preliminary 
investigation includes a site visit, conceptual site plan, 
zoning, and utility investigation.

This project consists of the construction of over 100 new residential units with 20% of these units being made into 
affordable housing. The site is approximately 25 acres of land and located south of Uplands Way and Feldspar Ridge off 
the New London Turnpike in Glastonbury, Connecticut. The site had previously been used extensively as a fruit orchard 
so it was determined that the site soil likely was contaminated and impacted by pesticides and metals including lead and 
arsenic. A preliminary investigation and concept plans study was proposed since this site was being made into 
residential developments. 



Holcomb Redevelopment 
Hartford, Connecticut

Years Services Provided: December 2023-Present
Project Owner: City of Hartford
Client: City of Hartford
Services: Redevelopment and adaptive reuse of 2 Holcomb 
Street, including design, engineering, and construction 
management ​
Prime or Sub: Prime 

The Holcomb Street Redevelopment project focuses on the 
redevelopment and adaptive reuse of the Holcomb Street 
property in the City of Hartford. This project will reconstruct 
the historic property to fit within the city’s infrastructure, 
economic development, and quality-of-life goals. The 
proposed development includes design, engineering, and 
construction management services. 7 Summits Realty, LLC 
is leading this project as a prime developer, leveraging their 
extensive experience in adaptive reuse and community 
revitalization within the City of Hartford.
The scope of services provided by 7 Summits Realty 
includes developing a preliminary adaptive reuse plan, 
financial feasibility, project scheduling, and a disposition 
proposal for the site. In addition, the project will include 
public benefits such as job creation and community 
engagement.

Reference:  
Mr. William Diaz 
City of Hartford 
Department of Development Services 
260 Constitutional Plaza – 1st Floor 
Hartford, Connecticut 06103 



Arrowhead Café and Beyond: The 
Arrowhead Café and Beyond Project 
will consist of the renovation of 45 
units of housing and approximately 
13,000 sq. ft. of ground floor retail 
space in 3 buildings situated within the 
Downtown North National Historic 
District, adjacent to the Dunkin Donuts 
Stadium, Keney Memorial Clock 
Tower and immediately north of I-84. 
The construction of I-84 cut off the 
North End from Downtown, creating 
radical economic, social, and demographic changes, and perpetuating inequity that still 
persists today.  The parcels are made up of two vacant mixed-use buildings, one 6 unit 
occupied building, vacant lots fronting Main Street and Ann Uccello Street, and the Ann 
Uccello Street, itself. The properties include: 

 1355 Main Street has been vacant for several years and was once home to the
Arrowhead Cafe.  The Italianate-style building is 4 stories high, 5 bays wide, and
4 bays deep with a flat roof.  Its last uses were a restaurant on the first floor and
living units, with shared bathrooms down the hall, on the second, third, and
fourth floors.

 529 Ann Uccello Street is known as the Comstock Building, after Frederick R.
Comstock, its architect. It is also known as the Flatiron Building.  Standing four
stories, it was constructed in 1896 in a Neo-Classical Revival style.  It was
damaged by a fire in 2004.

 506 Ann Uccello Street was constructed in 1890.  It is a 2-story brick Queen
Anne cross-shaped double house with truncated hipped roof.

In collaboration with the City of Hartford and co-developers, San Juan Center and 
Carabetta Development LLC, HousingSmarts has supported the redevelop of the 
Arrowhead Cafe and the adjacent parcels since 2021.  The partnership has made great 
strides in the redevelopment of this project which includes: 

 Design and Engineering Plan
 Environmental Assessments and Remediation Plan
 Planning and Zoning Approvals
 Local Historic Commission Approvals
 State of CT, SHPO Approval of both Part 1 and Part 2 for all three buildings
 National Park Service Approval for all three buildings

Rendering of proposed Arrowhead Café and Flatiron Building

PROJECTS IN CONSTRUCTION 



 Financing Commitments from Liberty Bank, CRDA, State of CT, DECD, City of
Hartford, and investors

The total development costs of the project will be $19 million.  This project is currently in 
construction. 

Wellington at Madison:  Wellington at Madison is a 31-unit multi-family development led 
by co-developers, The Caleb Foundation and HOPE Partnership. Located in Madison, CT, 
this mixed income development will provide high quality, newly constructed rental housing 
to families with a range of incomes up to 60% of AMI in a high opportunity area. This 
development seeks to create a neighborhood feel for families by utilizing its current barn 
and developing condominium-style buildings clustered throughout the site and adjoined 
by walking paths. 

The project site for development is located at 131 Cottage Road Madison, Connecticut off 
of Route 1, and close to I 95. This property currently includes four completed and occupied 
rental units in one structure, a vacant, partially renovated historic farmhouse/ barn, and a 
completed foundation for a 3-unit structure. 

The location of the site is within walking distance (.5 miles) to public transit and Madison 
commercial district, which includes a 
grocery store and other neighborhood 
amenities. The site is near the coast 
and the Connecticut River. It is near 
opportunities for open space and 
recreation, as well as Madison's historic 
art district for cultural opportunities. The 
site is in close proximity to 
Hammonasset Beach State Park, Town 
Center, train station, Clinton Crossing, 
and Salt Meadow Park.  

HousingSmarts has been instrumental in the pre-development planning activities of this 
extensive project. These activities include: 

 Obtaining pre-development funding to support the costs associated with early
development activities.

 Assist in the selection and contracting of all project professionals required to
complete the project such as an architect, engineer, environmental testing firm,
surveyor, attorney and general contractor.

 Determine the scope of the project, estimated costs and timing of the work
proposed for the project in conjunction with project professionals.

The total development costs of the project will be approximately $7 million and funded by 
the Connecticut Housing Finance Authority using Low Income Housing Tax Credits and 

Rendering of proposed Wellington at Madison



Housing Tax Credit Contribution Program, the State of Connecticut, Department of 
Housing and Federal Home Loan Bank of Boston.  This project is nearly complete.  Lease-
up will take place mid-October. 

The Towers at Tower Lane: The Towers at Tower Lane has been the main home for 
Greater New Haven's low-income minority seniors since 1971, when it opened its doors. 
At any given time, it houses approximately 328 older adults. The average age in our 
community is 83 and the average annual income falls between $15,000 and $20,000. 
70% of our population 
requires assistance with 
acts of daily living and 75% 
of our population is 
subsidized.  While the two 
buildings that make up the 
Towers have been very 
well maintained, they have 
not had major renovation 
in over 30 years. 

Due to this, many of the mechanical systems began to fall and space that no longer met 
the current need and emerging need of generations of seniors. The three critical 
components of the renovation projects are: 1) Renovation of 15 existing housing units.  2) 
Address major building systems, i.e. energy efficiency, surveillance, elevator, fire 
suppression and other mechanical systems that have reached stage of life so we may 
continue to provide decent, safe, and affordable housing.  3) Reimagine the 30,000 sq. ft. 
of ground floor common area and program spaces, making them reflective of the 
population being served and its shifting and growing needs. This transformation will allow 
the Tower residents to age in place more successfully with services and spaces that match 
their current and future needs. 

The total development costs of the project will be approximately $30 million and is funded 
by the State of CT, Department of Housing and private grants.  The second phase is 
currently under renovation. 

Rendering of proposed Towers at Tower Lane 



East End Scattered Sites:  Restoration of 5 scattered throughout the neighborhood 
including:  84 Holly Street, 1998 Seaview Avenue, 1534 Seaview, 1755 Stratford Avenue 
and 1841 Stratford Avenue totaling 33 units. 

All units were renovated to “like new” condition, replacement of damaged GWB ceilings 
and walls, new bathrooms, new kitchens, new flooring in the sleeping, dining, kitchen and 
living rooms, ceramic tile (walls and floors) in bathroom. New windows and entry doors 
were required. Furnaces, Hot Water Heater and baseboard heaters will be replaced. New 
roof and electrical upgraded to meet code. 

The total development costs exceeded $6,000,000 which was funding by the State of 
Connecticut, Department of Housing, Connecticut Housing Finance Authority HTCC, and 
Capital for Change.  All units were completed by 2022. 

COMPLETED PROJECTS 



273-301 West Avenue: This newly constructed
townhouse style building is a gem.  It includes 18
resident units.  The total development costs of
the project is approximately $4.4M. Funding was
provided by the State of CT Department of
Housing, Federal Home Loan Bank of Boston,
People’s United Bank. The building itself is a 3-
story wood stud framed structure constructed of
stone tiles, fiber cement siding and trim in a
townhouse-over-flat configuration and includes
21 parking spaces with a total project square
footage of 20,000 sq ft. In an effort to reduce the
pervious surfaces, permeable pavers were used
in a portion of the parking and walking areas.

Additionally, to eliminate run-off, the project features a natural rain garden to hold and treat 
storm water. All building materials were purchased from regional manufacturers/suppliers. 

The proposed development provides newer units with modern amenities and an 
established rent structure that is affordable to residents so that they are paying 
approximately 30% of their income.  Located adjacent to Downtown Bridgeport, this 
location is highly marketable to individuals and families that are looking for urban living 
with proximity to the greater Bridgeport region and lower Fairfield County.  This project 
was completed February 2021. 

515 West Avenue:  Newly constructed five-story building at 515 West Avenue consisting 
of 48 apartments and two small ground floor retails spaces on the western edge of 
Downtown Bridgeport, a block away from Gateway 570.  Housing for residents that need 
it most, including very low-income families and homeless veterans, in a walkable, transit-
oriented neighborhood. Support services will be provided by Operation Hope. 

The total development cost 
exceeded $12 million funded by the 
Low-Income Housing Tax Credit 
Program administered by the 
Connecticut Housing Finance 
Authority (CHFA), State of 
Connecticut Bond Funds, City of 
Bridgeport HOME funds and private 
financing provided by Citibank and 
the Community Capital Fund. The 
project was completed in 2018. 

Milestone Apartments:  Assembled 
four vacant lots, with a full block of street frontage on Stratford Avenue, lying between 



Freeman Street and Bishop Avenue.  This new construction mixed-use, integrated 
permanent supportive affordable housing development targeting adults with special 
needs, specifically Veterans, and provides 30 one bedroom units.  In addition, this building 
provides 9,000 sq. ft of commercial space which is home to a new early learning center 
operated by ABCD. 

Unlike typical affordable housing, the East End Project combines supportive affordable 
housing units with market rate housing targeting adults with special needs.  20 units are 
reserved for individuals earning less than 50% of AMI occupants, of which 8 are for 
veterans ineligible for VASH and 7 for the chronically homeless or at risk of being homeless 
population.  10 units are reserved for individuals earning less than 80% of AMI occupants. 

The building consists of a three-story building with 30 one-bedroom units, commercial 
space on the first floor and community, common and management space on the first and 
second floors. The total gross square footage of the building is 41,496 with approximately 
9,000 square feet designated as commercial leasable space and each upper floor (2nd and 
3rd) consist of 14,335 square feet on each 
floor.  Each residential unit is 
approximately 800 square feet which 
consists of one bedroom, kitchen, living 
room and a full bath.  All housing units are 
handicap adaptable and 3 units are fit up 
to be fully accessible. The site consists of 
four contiguous parcels which extend 
along Stratford Avenue from Freeman 
Street to Bishop Avenue making up the 
entire frontage of the block on Stratford 
Avenue. The site is completely vacant 
with direct access to all utilities along 
Stratford Avenue.  The construction of this 
development was completed in 
December 2016. 

The total development cost exceeded $9 
million funded by the State of Connecticut 
Bond Funds and City of Bridgeport HOME 
funds. The project was completed in 
2018. 



Gateway at 570: 30 one-bedroom unit, mixed use building in Downtown Bridgeport 
completed on May 2014.  The total development cost was approximately $7.2 million 
funded by the Connecticut Housing Finance Authority (CHFA) on funding provided by the 
Interagency Committee for Supportive Housing to construct a building on 570 State Street, 
Bridgeport, CT.  The Interagency Committee for Supportive Housing includes the State of 
Connecticut Office of Policy and Management, CHFA, State of Connecticut Judicial 
Branch, Department of Children and Families, Department of Correction, Department of 
Economic and Community Development, Department of Mental Health and Services and 
Department of Social Services. 

The ground floor is home to 
Bridgeport Neighborhood Trust 
corporate office.  The building 
consists of 7 units specifically for 
young people transitioning out of DCF 
custody, 3 for the at risk of being 
homeless population, 10 affordable 
and 10 market rate.  The building has 
an elevator and designed to 
accommodate physically challenged 
people.  The apartments vary in sizes 
from 600 sq. ft. – 700 sq. ft. 
Supportive services is provided by 
Operation Hope.  This project was 
completed in 2015. 



Sheldon OakRELEVANT PROJECT EXPERIENCE

M  L  K  A

SOC partnered with Vesta Corporation to redevelop 
MLK Apartments, a 1960’s 64-unit public housing-
style townhouse community in Hartford’s Sheldon 
/Charter Oak Neighborhood.  The joint venture 
has secured fi nancing to demolish the buildings 
and replace them with 155 modern, energy-
effi  cient townhouses and an elevator building to 
allow long-time residents to age in place.  Families 
were temporarily relocated and will be off ered 
the opportunity to return when construction is 
completed in 2026. 

SOC converted the historic Bacon Bottling Factory 
into 23 units of congregate housing for low-income 
elderly. Residents live in comfortable, one-bedroom 
apartments and are provided with social and 
recreational services by a full-time on-site staff . The 
site is conveniently located within walking distance of 
public transportation, the Hartford Hospital campus, 
and the Park Street retail corridor.  SOC is undertaking 
a major renovation of the building systems and unit 
interiors in late 2024.

In honor of Ida B. Wells

In collaboration with the social services arm of Phillips 
Metropolitan CME Church, SOC acquired a vacant lot 
in Hartford’s North End that was adjacent to a senior 
center and secured fi nancing to build 40 units of 
aff ordable housing for low-income seniors, known as 
Ida B. Wells Apartments. 

B  C

P  M  A



Sheldon OakRELEVANT PROJECT EXPERIENCE
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SOC partnered with Habitat for Humanity to 
build 44 single family homes on the site of the 
demolished Rice Heights public housing project in 
Hartford’s Southwest neighborhood. SOC worked 
with the relocated tenants on credit repair and 
homeownership to prepare those who wished to 
purchase the homes.  

SOC acquired nine historic buildings on Vine Street in 
Hartford and worked with the community to develop 
plans to rehabilitate the buildings into 74 spacious 
amenity-rich apartments, including 23 units set aside 
for low-income seniors.  What was a blighted and 
semi-abandoned block is now a fully occupied and 
thriving mixed-income rental community.   

In the 2000’s, SOC created Northeast Hartford 
Aff ordable Housing (NHAH), a seven-building, 68-
unit scattered site development of small apartment 
buildings and townhouses. NHAH includes a 
neighborhood resource center and management 
offi  ce at 127 Martin Street. 
SOC is currently refi nancing and restructuring its 
properties in Northeast Hartford, including NHAH, 
and two other buildings into one 78-unit tax credit-
fi nanced development, with construction scheduled 
to begin in Summer 2024. 

4-40 V  S  H
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This 74-unit residential community in Glastonbury Center is helping 
the town achieve its housing diversity goals and filling a big gap in 
Glastonbury’s affordable housing stock.

The new 38-unit, two-story building was constructed on a prominent corner 
in Glastonbury. The project also included the renovation and expansion of 
34 units within six buildings dating back to 1975. The units were expanded 
from 350 to 650-SF.

The project has changed the look of Center Village, helps it fit in more 
with the downtown center, and brings a more modern affordable housing 
program to the Glastonbury community.

COST: $17.7 million

COMPLETION: 2018

CENTER VILLAGE
SENIOR AFFORDABLE HOUSING
Glastonbury, Connecticut



After seven years of planning, design, and construction, Essex Place, a senior and 
affordable housing development in Centerbrook, celebrated its grand opening in July 2017.

Essex Place provides 18 one-bedroom apartments and 4 two-bedroom apartments. 
Three of the units are fully handicap-accessible and the other units may be adapted for 
handicapped tenants. All the doors are sized to accommodate wheelchairs, and handrails 
line the walls in the hallways.

The complex has a community room on the first floor, as well as a library and kitchen on 
the second floor. Each apartment also has an individual kitchen. Other groups within Essex 
are welcome to reserve the community room for use.

The project is a collaboration between Essex Elderly and Affordable Housing (EEAH) and 
the Women’s Institute for Housing and Development (WIHED). Funding for the project 
came from about 10 different sources, including the Connecticut Department of Housing 
and the Connecticut Housing Authority.

COST: $6.4 million

COMPLETION: July 2017

ESSEX PLACE
SENIOR AFFORDABLE HOUSING
Essex, Connecticut



The 42 new units at the Alfred E. Plant Housing Complex broaden the town of West 
Hartford’s ability to meet the regional need for affordable elderly housing.

A three-story, 30,000-SF building, the structure provides a new image for the 
facility. The new units are a mix of affordable and market rate elderly units, 
offer open-plan living, and some are handicap accessible. The existing 95 unit 
renovations include upgraded bathrooms, finishes, and ADA accessibility. Outdoor 
site upgrades include a measured walking path and cultivated lawn for recreation 
and entertainment. Energy efficiency was increased by replacing the existing 
exterior window system and inefficient boilers.

The driving force behind the project was the housing authority’s desire to take 
control of the property. The design and development team worked with the Owner 
to file the demolition/disposition of the units from HUD control, and worked with 
CHFA to acquire funding.

COST:  $16 million

COMPLETION:  2012

ALFRED E. PLANT
SENIOR AFFORDABLE HOUSING 
West Hartford, Connecticut



Jack’s Farm in Cheshire, Connecticut is an affordable housing project featuring 
45 units of studios, one, two and three-bedroom options. Of the four buildings 
on the property, one of them will be the community center which will feature 
administration office space and a residential lounge. 

The conceptual / schematic design phase is complete and funding is in place for 
the new construction of this 52,000-SF barn and farmhouse-style residential living 
estimated to be completed in the Spring of 2026. 

COST: $12 million

COMPLETION: Spring 2026 

JACK’S FARM 
AFFORDABLE HOUSING
Cheshire, Connecticut
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DeMarco Management Corporation Overview 

DeMarco Management Corporation is a full-service residential and commercial property 
management company. The company was formed in 1993 by Maria DeMarco and Rose Miles 
and is designated as a Woman Owned Business Enterprise. 

CORPORATE HEADQUARTERS 

Our corporate headquarters are located at 117 Murphy Road, Hartford, CT 06114. We also 
maintain satellite offices in Middletown and several other locations throughout the state.  

ORGANIZATIONAL COMMITMENT 

We have a strong commitment to providing quality service to our clients. Teamwork and 
partnership best describe our interaction with owners, vendors, and funders to coordinate the 
most appropriate combination of quality and cost in the delivery of our services. It is our goal to 
thoroughly understand the immediate and strategic needs of our clients as well as the 
communities they service and support.  

CORPORATE PHILOSOPHY 

DeMarco Management Corporation is a full-service property management company employing 
116 Connecticut Residents. We specialize in managing facilities for municipalities, the State of 
Connecticut, not-for-profit businesses, and publicly traded corporations. We are committed to 
providing superior service utilizing our most valuable resources- our people.  

Our services are extremely comprehensive, thereby allowing you; our client, to concentrate on 
your business. We handle all the details and present you with options and suggestions so that you 
can make informed decisions. We accomplish this strategy by becoming intimately involved in 
all aspects of your facility by gaining a sound working knowledge of your operations, tenant’s 
needs, your staffing plans, policies and regulations. Adhering to this philosophy creates an 
environment whereby DeMarco Management Corporation staff is an extension of your staff. 

 BACKGROUND AND EXPERIENCE 

DeMarco Management Corporation is a full-service residential and commercial property 
management company.  Ms. DeMarco formed the company in 1993, which has seen steady and 
continued growth since its inception.  DeMarco Management Corporation has a wealth of 
experience providing property services to residential and commercial property owners 
throughout the State of Connecticut. DeMarco Management Corporation’s services include 
residential apartment communities, co-ops, condominiums, mixed use, commercial office and 
retail. We have significant experience with Federal, State and local agencies including CHFA, 
DOH, HUD, FHLB and local and municipal housing authorities.  
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Our firm is known for its retention of properties through proactive measures that minimize the 
escalation of expenditures even during times of inflation and skyrocketing costs associated with 
liability insurance, de-regulation of utilities, increased costs associated with employee fringe 
benefits, and increases associated with contracted services. DeMarco Management Corporation 
has a strong commitment to providing not only quality service but also timely and customer-
friendly service.  Teamwork and partnership clearly depict how DeMarco Management 
Corporation employees interact with owners, tenants and vendors to coordinate the most 
appropriate combination of quality and cost-effective services.  It is our goal to understand the 
immediate and strategic needs of our clients, as well as that of the community. 

HOUSING PORTFOLIO 
 As reflected in the enclosed Portfolio listing, we currently manage 57 housing communities 
throughout the State of Connecticut with a total of 2545 residential units.  Within our Portfolio, 
25 of these communities are HUD Funded developments which includes of 794 units.  Our entire 
housing Portfolio consists of HUD funded PRAC 811, PRAC 202 and Multi-Family housing; Low 
Income Housing Tax Credit; Congregate, Supportive, Affordable Housing, Co-operative and individual 
unit ownership.  (See attached Exhibit A: DeMarco Management Property and Client Listing).   

We manage the portfolios of the following Municipal Housing Authorities: Essex, Berlin, 
Bridgeport, Plymouth (financial operations only), Cheshire, Manchester, Shelton, Windsor, and 
Windsor Locks. These properties  were developed with multiple funding resources which 
include CHFA Tax Credits, DOH, State E-Rap and ACC subsidy and are comprised of a mix of 
Elderly, Disabled and Family properties. 

We work with several non-profit agencies that develop subsidized housing. The bulk of our 
residential portfolio consists of State and Federal funded housing, including mixed income, 
family, elderly, supportive, congregate and low-income housing tax credit projects. In addition, 
we manage several market rate developments and subsidized housing owned by for profit 
corporations, which gives us a solid benchmark in the industry to make sure we remain 
competitive and progressive for our owners and residents.  

DeMarco Management Corporation has been in the business of managing affordable housing 
communities for over twenty years.  As Managing Agent, we are familiar with all rules, 
regulations, and applicable state and federal laws of managing affordable housing sites.  We 
follow all rules and regulations of  HUD, CHFA, DOH, and Section 42 governing the managing 
of Low-Income Housing Tax Credit affordable housing.  

SENIOR MANAGEMENT STAFF 

The Senior Management Team consists of excellent trained professionals who bring a wealth of 
knowledge in the real estate management, property management, and financial management. The 
blending of all these resources not only brings a willing and energetic team, but one that provides 
state of the art property management services designed to address the unique needs of each 
client. DeMarco Management Corporation’s management team is comprised of individuals with 
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a firm belief and commitment to teamwork. The management team includes the following 
individuals: 

Maria DeMarco formed DeMarco Management Corporation in 1993 and is the President 
of the Corporation. Maria has over thirty years of facilities management experience 
supporting a major financial institution with a focus on property, construction, capital 
improvements, leasing and building operations as well as management functions. Maria 
specializes in setting the company’s strategic direction; marketing our services to new 
clients and ensuring that our current client’s retention goals are achieved.  

Matthew Fontaine serves as Controller for DeMarco Management Corporation. Matthew 
oversees the financial reporting requirements for our clients. Matthew has a great deal of 
experience as a Financial Analyst, Senior Auditor and Controller. In addition, Matthew is 
also a Certified Public Accountant.  

Sherrie Garner is the Vice President of Operations for DeMarco Management 
Corporation. Sherrie has close to 20 years affordable housing experience and  provides 
day to day operational oversight of all property management functions. Sherrie works 
with both the Property Management and Compliance Departments in setting up 
management controls for all our properties as well as with new business development. 
Sherrie has significant experience in the property management field and has extensive 
knowledge in affordable housing funded by various government agencies.  

Paul Cote joined DeMarco Management in 2018 and serves as Director of Facilities.  In 
this role, Paul our Property Maintenance staff and personnel. Paul has experience with 
managing the State of Connecticut properties and private owner properties. Paul’s portfolio 
includes several major DeMarco Management Corporation commercial accounts including 
Trinity College, United Way and the People’s Bank assignments.  Paul is instrumental in 
overseeing major construction or renovation projects.    

PROPERTY MANAGEMENT 

DeMarco Management Corporation believes that the strength of its operation is at the site level, 
which is evidenced by its commitment to a decentralized approach to property management, 
wherein the primary focus is on the delivery of services at the site level. Supervisory staff spends 
more time “in the field” than in the main office to ensure that systems and procedures are carried 
out effectively and efficiently at the site level.  On site personnel will be supported by the 
Compliance and Human Resources Departments located at DeMarco Management’s corporate 
office located in Hartford, CT.  Human Resource is responsible for all hiring of new personnel to 
staff the site Development.  
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Our property management team is comprised of Regional Property Managers, on-site Property 
Managers, Maintenance Technicians and when applicable a Resident Services Coordinator. 
Property managers are experienced and well trained in all aspects of day-to-day property 
management. They may be responsible for one large property or for two to four smaller properties 
administered by on-site Property Managers. Our Property Managers provide daily supervision and 
support where it is most needed—at the site level. 

DeMarco Management Corporation prepares a staffing plan for each property it manages that 
optimizes the delivery of management services within the constraints of the property’s operating 
budget.  We routinely recruit and extend employment opportunities to neighborhood residents in 
the communities where we provide management services. It is advantageous to have staff that live 
close to the properties for a variety of reasons, including their ability to respond to off-hour 
emergencies quickly, their knowledge of the community and its residents, services, vendors, etc., 
and their acceptance by residents 

Our key staffing roles consists of a fully staffed Property Management department accountable to 
maximize occupancy levels and property values with solid performance in the basics of property 
management services. These include, coordinating maintenance services, accounting and record 
keeping, resident selection, responses to resident requests, rent collection and eviction policies and 
procedures, regulatory compliance, managing operating budgets, and dispute resolution.   

To provide maximum technical and supervisory support, each property is assigned a Regional 
Property Manager who works under the supervision of the Vice President of Operations. The 
Regional Property Manager communicates directly with the owner about policy issues and keeps 
the owner apprised of both the fiscal and physical health of the property. A Regional Property 
Manager’s role is critical in satisfying the DeMarco Management Corporation’s contractual 
obligations to provide property management services at all properties.  While supervising the 
Property Manager, the Regional Manager plans, directs, and coordinates the leasing, remains up 
to date with all state and federal housing regulatory changes and governance activities of 
commercial, industrial or residential real estate properties.  

 Our management team completes an intensive training program in all aspects of property 
management including physical plant, resident relations, property accounting, budgeting, legal 
and agency regulations. A key to our commitment of service is ongoing education that includes 
Fair Housing Training, State and Federal regulatory training and certifications, and Safe Work 
Practice workshops.  The management staff is supported by an Accounting Manager, the 
Compliance Department which provides ongoing compliance training and support for site staff in 
various monitoring programs and report, and our IT department which provides both hardware 
and software support for all computers and phones as well as a file back-up service for 
redundancy and to eliminate any disruptions on the site due to electronic equipment.   
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RESOURCE MANAGEMENT 

• Emergency Services:  Our firm provides 24-hour emergency services as a matter of
course.  This immediate response time includes first level of response to off-hour
emergencies.  All our lead personnel carry cell phones and are expected to respond to off-
hour situations.  We also maintain a network of third-party vendors who will respond to
off-hour emergencies as well.  These vendors provide a working relationship with
DeMarco Management Corporation that ensures emergency requests are handled quickly
and efficiently.

• Snow Removal and Landscape Maintenance:  DeMarco Management Corporation will
prepare seasonal specifications, identify quality vendors and oversee the standard bidding
process to ensure that client requirements and needs are met and satisfied.  There will be
no DeMarco Management Corporation mark-ups for contacted services.

• Trash Removal and Recycling:  We will match the client’s anticipated trash and recycling
needs with the proper program data and prepare specifications for bidding, conduct
formal bid process and implement a process that meets the client’s and States
requirements.

• Security:  Whether on-site security personnel or remote security monitoring is required,
DeMarco Management Corporation will define the need, develop security options and
implement appropriate security measures to meet the client’s expressed requirements.

• Environmentally Responsible Management:  DeMarco Management Corporation is
dedicated to creating healthier environments in which to live.  In order to create cleaner,
healthier environments within the living and working spaces for residents as well as
energy efficiency in the building systems, we have designed “green” procedures of
property management for our properties.  Such procedures include:

Energy use and efficiency Lighting systems 
Green materials and practices HVAC maintenance practices 
Promoting resident awareness Preventative Maintenance 

CONTROL BUILDING OPERATON EXPENSES 

DeMarco Management Corporation works to minimize building operating costs subject to the 
appropriate level of services as determined by the client. Areas of focus include: 

• Evaluating the service level expectations of the client and tenants.
• Maintaining service response levels on a timely and effective basis.
• Auditing of service contacts and benchmarking analyses to evaluate vendor costs

and performance.
• Maintaining high satisfaction levels through client/tenant surveys.
• Evaluating allocated staffing levels.
• Evaluating energy consumption and energy management systems.
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• Evaluating budgets by line item.
• Maintaining and enhancing customer service.
• Preserving a work environment that is functional and attractive.

SERVICES & HOUSING EXPERIENCE 

- Housing Authorities - State of Connecticut DOH
- HUD Section 202 - Cooperatives
- Rural Development Section 515 - Multi- Family
- HUD Section 811 - Condominiums
- HUD Project Based - Renovations
- CHFA Next Steps & Supportive Housing - Relocations
- CHFA Financed - Property Reorganization
- HUD Section 8 - Project Management
- State Congregate Facilities - Court Appointed Receiver
- Low Income Housing/Tax Credit - State of CT 8-30g
- Assisted Living Facilities
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We design solutions to the challenges
posed by the built environment. We
believe in saying what you mean and
meaning what you say – which results in
trusted relationships. We are in this
together.

CORE VALUES

MBE Ownership
CT Major Contractors License

DIVERSITY AND RELIABILITY

PROJECT SIZE

Construction Management
Owner’s Project Management
General Contracting
Design Build

SERVICES PROVIDED

Who We Are
7 Summits Construction is a unique construction services
firm. By looking at construction as a subset of the entire
project’s lifecycle, we provide 360-degree project navigation
from concept to operations through a custom-tailored
approach. Beginning with concept and feasibility, advising on
financing and legal support, developing project and
construction budgets, providing preconstruction and
construction services, and finally supporting your in-house
team with operations for project success. 7 Summits delivers
this approach through listening, teamwork, and transparent
communication leading to trust, and open problem solving.
Then, we execute with precision.

7 Summits Construction is a full-service, Hartford-based,
minority owned construction company. We are committed to
excellence in our offerings of Construction Management,
Owner’s Project Management, General Contracting and
Project Feasibility services. With our staff’s collective
experience that exceeds $1B in project costs, we can execute
any project type, size or complexity. Our work includes new
buildings, renovations and historic rehabilitations for public
and private clients. We look forward to working with you and
elevating your expectations. 

For more information, please contact our Director Strategy &
Business Development Diana Colcord - (860) 990-2198 |
dcolcord@7summitscc.com

7 Summits Construction

CONSTRUCTION MANAGEMENT
PROGRAM MANAGEMENT
GENERAL CONTRACTING
DESIGN BUILD

We anticipate, manage, and overcome challenges to ensure
each project's success.

ELEVATE YOUR
EXPECTATIONS

$1-100M

36 John St
Hartford, CT 06106
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Blue Hills Civic Association
Children’s Museum West Hartford
Union League of Greater Hartford
South Hartford Boys & Girls Club
LaPenta Boys & Girls Club NW
Blue Hill Recreation Center
Bethel Church Community Center
Faith 7th Day Adventist Church
San Juan Center
CT Association of School Based Health Centers

Park & Main Mixed-Use Development
36 John Street
LaSalle Road Mixed Use
Mission Escape
Howard K Funeral Home
Albany & Woodland Place
Feldspar Ridge
Ardent Displays

Trinity College
Burns Elementary School
Grace Academy
Yale Peabody Museum
Batchelder Elementary School Montessori
Dr. Martin Luther King Campus Renovation
Windham High School
Vernon Vo-Ag Program Aquaculture Lab

Hartford Fire House #2
Hartford Fire House #11
Hartford Housing Authority
Belden Library
Hartford Sidewalk Replacement Program
Cromwell DPW Garage and Offices
Rocky Hill Water Pollution Control Facility
New Haven Air Rights Garage
Town of Hamden Youth and Arts Center

Hartford Healthcare Corp. 7 Summits has done for the Federal
Government and the following states:

CT, RI, NY, MA

NON-PROFIT

ADAPTIVE REUSE/COMMERCIAL

HEALTHCARE GOVERNMENT

MUNICIPAL

ACADEMIC



New South Hartford Boys & Girls Club, Hartford 
Owner/Client Reference:  Mr. Samuel S. Gray, Jr., Chief Executive Officer, 
Boys & Girls Clubs of Hartford, Inc.   (860) 929-7660   sgray@bgchartford.org 

The Boys and Girls Club of Hartford, Inc. is a volunteer-centered program that 
fosters community, good citizenship, and safe environments.  With the new 
location, the BGCH hopes to serve over 1,500 youth annually, offering various 
services, programs, and activities, with the goals to increase high school 
graduation rates, reduce substance abuse and other crimes, and decrease 
teen pregnancy rates.  The new 26,000 square foot Club consists of a Teen 
Center, Technical Center, Game Room, and Craft Room, while the field house 
will hold a full size Basketball Court, Video and Sound Recording Studio, 
Kitchen, Storage, Locker Rooms, and various staff offices.  Scope of work for 7 
Summits Construction included management of site selection and acquisition, 
building committee meetings, and architect and design team selection process, 
as well as preparation and updating of several conceptual budget estimates 
and total project cost reports for new construction and associated site work. 
The new South Hartford Club opened to great anticipation in 2021 at a cost of 
$ 10.5 million.  

Blue Hills Civic Association:  Office and Training Center (Redevelopment 
of 410 Homestead Avenue), Hartford 
Owner/Client Reference:  Vicki Gallon-Clark, MPA, Executive Director  860-560-
7360  x 303   clarkv@bluehillscivic.org 

7 Summits Construction has been working with the Blue Hills Civic Association 
since 2018 on the acquisition due diligence, conceptual building renovation and 
expansion, site planning, and preparation of a comprehensive and successful 
March 2019 House Bond Request Application.  The firm was selected as 
Construction Manager in 2020.  The improved Office and Training Center is 
estimated to cost $ 2.3 million to construct with a total project cost estimated at 
$ 2.8 million.  410 Homestead Avenue, the former Webster Bank branch, was 
donated to Blue Hills Civic Association to be used as its corporate office and 
training center.  This is a central location for the BHCA, where the organization 
can effectively deliver is programming and training services to the community. 
The existing building is approximately 6,000 square feet, and a new 1,500 
square foot addition and full renovation of the facility was required to make it 
operable. The parking lot and driveways are expanded and renovated. The 

7 Summits 
Construction
Relevant Renovation 
and Construction 
Management Experience 

Urban League of Greater Hartford:  140 Woodland Street Office Building 
Improvements, Hartford 
Owner/Client Reference:  Mr. David J. Hopkins, President and Chief Executive 
Officer    (860) 541-1719-Direct    dhopkins@ulgh.org 
Since 2019, 7 Summits Construction has been collaborating with the Executive 
Director and staff of the Urban League regarding improvements to their multi-
story office building.  For years, several challenges with the building have 
emerged and 7 Summits Construction was called in to evaluate the structure, 
identify the priority repairs needed and to provide construction cost estimates 
for these items.  These items included Mechanical Systems, Roofing, Site 
Drainage and Pavement Repair.  7 Summits Construction has also provided 
the Urban League with assistance in preparing a House Bond Request 
application to receive funding from the state for the proposed repairs. 
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intent of this project and its improvements will not only revitalize the 
neighborhood, but will also provide extensive services with an emphasis on 
Workforce Development, Small Business Training, Life Skill Training Classes, 
Comprehensive Family Resources, pertaining to financial, education and health 
related issues, and Housing Assistance to help owners in gaining access to 
important programs to help maintain a home, which in return, will help grow the 
city’s tax base.  The BHCA Training Center has made a positive impact in the 
Blue Hills and surrounding community by providing such services. The project 
also benefits residents from the North Hartford Promise Zone and other low-
income residents from Hartford.  Full due diligence including programming, 
conceptual architectural drawings, site plan, site survey, environmental testing, 
and construction overview and estimating have been completed.  The newly 
renovated and expanded facility will be open to the public in late 2023. 

City of Hartford:  Department of Public Works:  Sisson Avenue Firehouse 
# 11 Renovations, Hartford 
Owner/Client Reference:  Mr. Frank Dellaripa, PE, City Engineer, Department of 
Public Works, City of Hartford   (860) 757-9975     Frank.Dellaripa@hartford.gov 

This $ 2.5 million City of Hartford Capital Improvement Project was awarded ot 
7 Summits Construction in 2021 and was recently completed in 2023.  Work 
involved renovation of fire house abatement/selective demolition, replacement 
of windows, sitework masonry, miscellaneous metals, door, frames, hardware, 
tile flooring, ceilings, and painting.  The project includes repaving the parking lot 
at the Fire House 11, making drainage improvements, increasing the main 
driveway width to the rear of the property, adding ADA ramps for 
ingress/egress, and creating a storage area for the roll-out garbage and 
recycling containers.  7 Summits also analyzed the ability for adding another 
driveway on the northern side of the building for passenger cars.  7 Summits 
collaborated closely with the City’s Department of Public Works and Fire 
Department to mitigate lingering pandemic supply chain and 
subcontractor/skilled labor concerns to keep the schedule and budget on track. 

City of Hartford:  Department of Public Works:  Batchelder Elementary 
School Interior and Exterior Improvements, Hartford 
Owner/Client Reference:  Mr. Frank Dellaripa, PE, City Engineer, Department of 
Public Works, City of Hartford   (860) 757-9975     Frank.Dellaripa@hartford.gov 

7 Summits Construction completed $ 935,000 of renovation work to seventeen 
classrooms, four restrooms, the Main Office, Nurse’s Office, staff lounge, 
gymnasium, and auditorium, all while the school was occupied.  The project 
also included exterior repair to egress stair on the north side of the building.  All 
interior work occurred during second shift and required close coordination with 
both the school’s administration and custodial staff. During the project, a 
maximum of only two classrooms were available for construction at any given 
time. In the classrooms, renovation involved the removal of existing millwork 
and associated plumbing and electrical to accommodate the installation of new 
millwork with child and adult sinks, ADA compliant dishwasher, and ADA 
compliant refrigerator. Construction work in the restrooms involved the removal  
of existing toilets, urinals and lavatories, along with installation of associated 
grab bars and toilet accessories to accommodate the new plumbing fixtures 
and accessories appropriate for small children.  The Batchelder school was 
originally built in 1958. 

Hartford School Building Committee.:  Burns Latino Studies Academy - 
Renovation-as-New, Hartford  
Owner Reference:  Mr. John Motley, Former Chairman, Hartford School Building 
Committee   (860) 707-5158  John@motleyconsulting.com 

A major, occupied renovation to “as-new” condition is proposed for the 
Burns Latino Studies Academy.  Phase 1 consisted of renovation of four 
existing PreK Magnet classrooms and was completed in 2021.  Phase 2 is 
being executed by the Construction Manager, in partnership with 7 Summits 
Construction as a 10-phase, 36-month occupied renovation consisting of 
hazardous materials abatement, demolition, and renovation, including 
sitework, building envelope, interiors, programmatic changes, ADA 
accessibility Issues, structural systems, food  service, science labs,   

library/media center, nursing/health services, and new mechanical, 
electrical, and plumbing systems.  Completion is required for the start of the 
2023-2024 academic year, at which time the school will be able to 
accommodate 496 PreK-8 students.  The program involves 110,000 square 
feet and is currently estimated at $ 55.4 million total project cost.  7 
Summits Construction has been preparing quantity takeoffs, reviewing 

technical specifications, 
and preparing multiple 
MWBE “breakout” bid 
packages.  The team is 
providing consistent 
leadership from kick-off to 
final closeout, including 
commitment to providing 
significant opportunities 
for MWBE enterprises as 
evidenced by the Burns 
Latino Studies Academy 
project, where the team 
attained over 35% City of 
Hartford set-aside 
participation on $ 37.35 
million of awarded trade 
contracts. The City of 
Hartford requirements 
exceeds most State of 
Connecticut standards 
and are considered one 
of the most stringent. 
Breaking down the 
project into 39 separate 

bid packages - specifically targeting MWBE participation - was a major focus of 
7 Summits Construction’s preconstruction effort. 

Hartford School Building Committee:  Dr. Martin Luther King, Jr. High 
School Campus Improvements - Renovation-as-New, Hartford 
Owner Reference:  Mr. John Motley, Former Chairman, Hartford School Building 
Committee   (860) 707-5158  John@motleyconsulting.com 

Renovation-as-New of the Dr. Martin Luther King, Jr., High School and 
improvements to the campus for the Hartford School Building Committee was a 
fast-track multiple-phased project incorporating the existing Dr. Martin Luther 
King, Jr. Middle School and existing Breakthrough North Magnet Elementary into 
one campus. The project team’s task was to reimagine and renovate-as-new the 
unoccupied facility into a unified 11.5 acre PreK-8 Campus.   The project 
involved 140,000 square foot renovation and 34,000 square feet new  
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construction.  Completion occurred in 2020 and the total project cost was $ 111 
million.  7 Summits Construction provided multiple construction management 
services, including pre-construction services, cost estimating, scheduling and 
full-time, on-site field project engineering, and compliance monitoring.  “MLK” 
has been the winner of several awards for design and construction excellence, 
including an Award of Merit from Preservation Connecticut and the Project Team 
Award for K-12 Schools (Large) from the Connecticut Building Congress.  The 
original 175,000 square foot building was constructed as the first Thomas Snell 
Weaver High School, and was completed in 1922. 

The Children’s Museum:  Relocation to the City of Hartford, Hartford 
Owner/Client Reference:  Dr. Michael J. Werle, PhD, Executive Director, The 
Children’s Museum Group   (860) 231-2830 x 600   
mwerle@thechildrensmuseumct.org 

7 Summits Construction has assisted The Children’s Museum since August 
2020 in site selection, due diligence, feasibility, construction cost estimating, 
and conceptual planning for the institution’s relocation of its West Hartford 
facilities back into Hartford where it originally began operations in 1927.    
TCM must move its museum and preschool from their current leased location 
(which is being sold by its Owner), or else close operations and numerous 
ongoing programs for the underserved communities of Connecticut.   The 
Children’s Museum Relocation has been in the planning stage for several 
months and was enabled by a grant-in-aid from the State of Connecticut 
Department of Economic Community Development (CT DECD). The total 
project cost is anticipated to be approximately $ 20 million, with funds coming 
from both public and private sources.  This proposed project will include two 
major new elements:  1. A Net-Zero Energy-Use flagship demonstration, 
learning and training center - the first such public space in the State of 
Connecticut.  2. Start-up of the Center for STEAM Advancement—a 
collaborative initiative providing Science, Technology, Engineering, Arts and 
Math education and learning enrichment opportunities to children from 
kindergarten through college.  As Owner’s Representative to the Relocation 
Committee, 7 Summits Construction was responsible for the identification, 
thorough investigation, evaluation, and presentation of seven sites for 
consideration, including both ground up and/or existing properties to be 
renovated.  In collaboration with the Relocation Committee, 7 Summits 
Construction measured each site against very specific selection criteria, 
including but not limited to:  Property Availability / Potential to Acquire; Site 
Suitability to Accommodate TCM Program and Future Expansion; Overall Site 
Characteristics; Location / Traffic and Access; Neighborhood / NRZ Support; 
Historical Significance; Zoning Regulations and Regulatory Process; Potential 
Environmental Concerns; Proximity to Competing / Complimentary Venues; 
Identity and Branding; Development Costs; and Development Schedule.  The 
site selection feasibility process clearly revealed that three of the seven sites 
studied had the highest potential to relocate The Children’s Museum Campus to 
Hartford in a timely, effective and cost efficient manner.   A combination of 
factors determined the rejection of the other sites – those not able to best 
accommodate TCM’s desired program, those involving a high cost of 
development (including acquisition and construction), and those whose 
development schedules would be prohibitive to a successful relocation.  
Evidence of determinations were provided in summary findings for each studied 
site.  In addition to the evaluation and site shortlist, 7 Summits Construction 
also managed the development of preliminary concepts, schematic designs and 
construction cost estimating.  Both indoor and outdoor areas were programmed  

to include Preschool space, a Wildlife Sanctuary, Maintenance/Storage and 
other related spaces, featuring a major 20,000 square foot courtyard.   It was 
further understood that the project would include a new Museum Building with a 
footprint area of approximately 30,000 square feet, and a new Preschool 
Building with a footprint area of approximately 3,000 to 4,000 square feet.  
Construction cost estimating accounted for the special characteristics of 
Hartford’s varved clay soil relative to foundation design and the thickness and 
consolidation properties required.  It was assumed that the clay soil beneath the 
foundations would need to be stiffened using a ground improvement method 
such as aggregate piers, thereby enhancing bearing capacity and reducing 
settlement. Cost estimates also included interior features such as special 
exhibit and museum collection areas. 

Town of Cromwell:  Construction Oversight Services as Clerk of the Works 
for the Renovation and Expansion of the Belden Public Library and the new 
WPCA/Public Works Facility, Cromwell 
Owner/Client References: Mr. Jon Harriman, PE, Town Engineer, Town of 
Cromwell  860-632-3465   jharriman@cromwellct.com 
Ms. Kara S. Canney, Director, Cromwell Belden Public Library, Town of 
Cromwell 860-632-3463  mkcanney@cromwellct.com  

7 Summits Construction was engaged by the Town of Cromwell to provide 
Construction Oversight Services as Clerk of the Works for the 3,500 square foot 
expansion and 13,542 square foot renovation of the Belden Public Library, 
located in the Town of Cromwell’s Town Hall Complex. In this role, 7 Summits 
Construction performed part-time, on-site construction observation during the 
active construction phase necessary to determine if progress and quality of the 
work was completed in conformance with the Contract Documents and  

expectations of the Town.  7 Summits Construction acted as the Owner’s “eyes 
and ears” in the field and collaborated extremely closely with the Town 
Engineer and the Library Director.  Because the Town Hall Complex included 
both the library and senior center, as well as town offices, site safety in the form 
of pedestrian and vehicular circulation plans, coordinated construction logistics, 
strategic phasing of the work, noise and dust mitigation, for example, were 
important among the project’s many priorities.  The work was completed in late 
2019.  Of 7 Summits Construction’s performance, Town of Cromwell Town 
Engineer Jon Harriman, PE has said “As clerk of the works, Seven Summits 
has performed beyond our expectations.  We were so pleased with their  
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performance as clerk on the Library Project that we hired them again to clerk 
the Public Works Facility project.  We found Dan Paquette to be a valuable 
resource and very knowledgeable in all phases of building construction and 
rehabilitation.”   As a result of 7 Summits Construction’s successful 
performance on the Belden Library project, the firm was awarded a similar Clerk 
of the Works contract in 2019 to perform construction oversight services for 
Cromwell’s combined Department of Public Works and Cromwell Water 
Pollution Control Authority Facility.  This Design-Build project involved new 
construction of 25,500 square feet for the main garage, another 7,600 square 
feet for mechanic’s space and a truck wash facility, 5,850 square feet for office 
space, and additional space for proposed future expansion, sited on a 13-acre 
campus at the County Line Industrial Park.  The cost was $ 9.3 million and 
completion was (on-schedule) in late 2020.  The project also involved the 
relocation of the Town’s existing transfer station to the property. 

Town of Windham:  Windham High School and Board of Education 
Offices – Renovation-as-New, Windham  
Client Reference:  Mr. David N. Patrick, Project Executive, Downes Construction 
Company   (860) 229-3755     dpatrick@downesco.com 

The Town of Windham is renovating to “as-new” condition the existing High 
School and adding to their Early Childhood Center. As part of these renovations 
and new additions, there will be modifications to their current Early Childhood 
Center and a newly relocated Central Office for the Town Board of Education, 
both of which will also be within the footprint of the newly renovated facility. The 
existing building is a two-story masonry building, constructed in 1970 and 
consists of roughly 225,000 square feet.  The project involves an occupied, 

multiple-phase renovation 
to avoid any disruption of 
the operations of the 
school, Early Childhood 
Center, or BOE offices.  
Renovation work starts 
with the conversion of the 
existing Natatorium into 
the new Central Offices 
space, followed by 
modifications to 
accommodate the new 
Early Childhood Center 
components, and then the 

balance of the High School. A new stairwell will be added near the school’s 
front entrance and portions of the exterior façade overhangs will also be 
modified to address structural framing concerns.  Interior areas are being 
modified with the intention of updating the classrooms, all support spaces 
(Admin Offices, Auditorium, Gymnasiums, and Cafeteria). Technology and MEP 
upgrades are also being made, as are improvements to the existing 41-acre 
campus involving all existing parking areas, along with the creation of new 
access drives and parking., as well as upgrades to athletic fields.   The total 
project cost is $ 112.3 million and is slated for completion in 2024.  7 Summits 
Construction has partnered with the Construction Manager to provide full-time, 
on-site field project engineering services, as well as construction cost 
estimating and scheduling. 

Grace Academy School:  Classroom Renovations (2017 and 2020), Hartford 
Owner/Client Reference:  Mr. Matthew Fitzsimons, Headmaster, Grace 
Academy  860-263-7535  mfitzsimons@graceacademyhartford.org 

Grace Academy is an urban, hardscape campus for young women comprised of 
grades 5-8. In 2017, 7 Summits Construction was awarded to provide 
Construction Management services for the renovation of an existing basement 
storage area into offices and a classroom. Nestled on Main Street, the 
construction team worked carefully not to disrupt the existing dense campus for 
the renovation. Responsibilities included selective demolition with complete 
cleanup of job site, construction of drywall partitions and door openings, wall 
painting, and installation of insulation, gypsum board, an unfinished single wood 
door with a glass insert, an unfinished solid core “non fire rated” door with wood 

framing, electrical, and a drop ceiling.  Due to the success of the 2017 
renovation project, Grace Academy again hired 7 Summits Construction in 2020 
to provide Construction Management services for a major new initiative – 
additional improvements to the basement as well as renovation of the Second 
Floor and Third Floor of the existing 4-Story Central Baptist Church - located at 
455-457 Main Street in Hartford.  Renovation has allowed Grace Academy the
space needed for its new Intermediate School.  7 Summits Construction has
managed all interior renovation work as well as improvements to exterior
spaces for parking and student pick-up and drop-off.

UCONN:  Toscano Family Ice Forum, Storrs Campus 
Client Reference:  Mr. Joseph P Diiorio, Manager, Turner Construction 
Company   (203)  712-8250 – Office      jdiiorio@tcco.com 

The new, state-of-the-
art 2,600-seat arena 
is located adjacent to 
the current Freitas Ice 
Arena in the Athletics 
District on Jim 
Calhoun Way and has 
been built to stir fan 
interest, improve 
recruiting and propel 

the hockey program 
to new heights. 
Construction of the 
new arena stems from 
the university’s 
decision to join 
Hockey East in 2013, 
as the conference 
requires schools to 
have an on-campus 

arena that seats at least 4,000 people. (As the school explored options for 
how to comply with that stipulation, UConn was permitted to hold games at 
the XL Center and ultimately negotiated down the on-campus facility seating 
requirement to 2,500.)  Team facilities include full Division I training and 
support for the women's and men's teams; team lounges; dry locker area and 
locker rooms with video displays; locker rooms for the visiting teams; training 
space with a hydrotherapy area; strength and conditioning room; and other 
areas such as coaches' offices, a press box, dining area, ice plant and spaces 
for support services.  The new facility also enjoys a large, center-hung display 
scoreboard with perimeter ribbon boards, designed to create an outstanding fan 
experience with state-of-the-art sound and lighting features.  The new 97,300 
square foot arena has been designed to meet all NCAA Division I ice hockey 
requirements and all Hockey East regulations (which the existing Freitas Ice 
Forum did not).  The budget for the new, on-campus hockey arena was $ 70 
million (comprised of university funds, revenue bonds and private donations) 
and completion will occur in late 2022.  In collaboration with the Construction 
Manager, 7 Summits Construction provided full-time, on-site project field 
engineering services. 

mailto:jdiiorio@tcco.com
mailto:jdiiorio@tcco.com


The following client references can attest to the high quality of work our team 
consistently provides its clients.

R E F E R E N C E S

+ "Park & Main" Mixed-Use Residential Development
7Summits Realty, Freeman Companies, and 7Summits Construction Clay Fowler, Chairman & CEO | Spinnaker 
Real Estate Partners, LLC
P: 203.354.1550

+ Holcomb Street Redevelopment
7Summits Realty
William Diaz, City of Hartford | 260 Constitutional Plaza - 1st Floor, Hartford, CT | P: 860.757.9311 |
diazw003@hartford.gov

+ NeighborWorks New Horizons
QA+M Architecture
Tom Cruess, President & CEO | 203 Willow Street, Waterbury, CT 06710 P: 203.562.4514 |tom@nwnh.net

+ John D’Amelia & Associates, LLC
QA+M Architecture
John D’Amelia, President | 37 Brookside Road, Waterbury, CT 06708
P: 203.757.1138 | jdamelia@jdamelia.com

+ Glastonbury Housing Authority
QA+M Architecture
Neil Griffin, Housing Authority Director | 25 Risley Rd, Glastonbury, CT 06033 P: 860.652.7570 | ngriffin@glastha.org 
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Project Vision & Development Summary

Introduction 
The proposed Granby Senior Housing Community is set 
to create expanded living opportunities tailored for the 
town’s active adult population, specifically those aged 62 
and older. Envisioned as a vibrant “lifestyle center,” this 
new neighborhood will be conveniently located directly 
across from the Stop and Shop Plaza, within walking 
distance of over two dozen essential stores and services, 
including a grocery store, fitness center, auto shop, 
urgent care center, restaurants, pet shop, liquor 
store, and a day spa. While we have created numerous 
concept options, we are presenting our Concept 3 option 
shown here. 

Development Overview 
This multi-phased project will feature state-of-the-art one- and two-bedroom apartments, designed to provide the 
comforts and amenities of luxury living. Residents will enjoy:  

• Spacious, Open-Plan Living: Each unit will be
designed to maximize natural light and space,
creating an inviting atmosphere.

• Large Bedrooms with Walk-In Closets: Generous
bedroom sizes and storage options ensure comfort 
and convenience.

• Modern Bathrooms: All apartments will feature
spacious bathrooms equipped with walk-in
showers, promoting ease of use.

• Granite-Clad Kitchens: Stylish kitchens will include
stainless-steel appliances and ample storage,
perfect for both cooking and entertaining.

Importantly, all apartments will comply with the Americans 
with Disabilities Act (ADA), ensuring accessibility and 
support for aging in place. 

Community Amenities 
The Granby Senior Housing Community will also offer a variety of shared amenities to enhance residents' quality of 
life, including: 

• Common Areas: A community room and kitchen will foster social interaction and engagement.
• Exercise Facilities: An on-site exercise room will promote health and wellness.
• Meeting and Game Spaces: Designated areas for activities and gatherings will encourage community building.
• Work-from-Home Offices: Communal office spaces will support residents who work remotely.

Outdoor amenities will complement the indoor features, providing residents with opportunities for recreation and 
relaxation, such as: 

• Walking Trails: Scenic paths for leisurely strolls or brisk walks.



• Exercise Lawn: A dedicated space for fitness activities and classes.
• Dog Park/Run: An enclosed area for pets to socialize and play.
• Pavilion: A gathering space for community events and outdoor activities.

Inclusivity and Affordability 
This development will operate as a mixed-income project, ensuring affordability for Granby residents of all 
backgrounds. By providing “senior affordable rental” options, we aim to create a diverse community that supports 
individuals from various economic levels. Upon completion, the Granby Senior Housing Community will offer homes 
for more than 100 residents, fostering a sense of belonging and connection. 

Anticipated Costs 
Details regarding rental costs for the housing units will be outlined in the "Development Costs and Timeline" section of 
this proposal, ensuring transparency and clarity for all stakeholders involved. 

This proposal aims to not only meet the housing needs of Granby’s seniors but also to enhance their overall quality of 
life through thoughtfully designed spaces and community-oriented amenities. We are excited about the potential of this 
project to transform the Granby community and support its valued residents. 













Alternative Design Options
7Summits Realty, and our team is committed to ensuring that this Senior Housing Development for the Town of Granby 
meets the diverse needs of the community. As part of our due diligence,we have developed and presented several 
alternative concept plans that explore various layouts, amenities, and service models. These option reflect our dedication to 
creating a vibrant, supportive environment for seniors while also considering factors such as sustainability, accessibility, and 
community integration. By providing these alternatives we aim to enable stakeholders in meaningful discussions,ensuring 
that the final design not only aligns with community values, but also enhances the overall quality of life for residents.
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Development Costs and Timeline 
Project Budget 

7Summits Realty proposes to redevelop the former Kearns School into a mixed income, affordable 
housing development for seniors ages 62 years of age or older. The proposed 120-unit housing complex 
will serve individuals with a range of incomes.  See breakdown below: 

% of AMI Units # of Bdrms Rent Annual Income 
50% 31 1 $1,142 $42,650 
60% 4 1 $1,371 $51,180 
Market 4 1 $1,392 $51,181+ 
50% 5 2 $1371 $48,750 
60% 8 2 $1,645 $58,500 
Market 8 2 $2,139 $58,501+ 

The estimated total development cost (TDC) of the project is $53,128,248. The total hard costs including 
contingency are estimated to be $43,427,994.  The remainder of the TDC is comprised of architecture & 
engineering fees, surveying, environmental engineering,  legal fees, financing costs, real estate taxes & 
insurance, and other soft costs. Key assumptions include: 

Rent calculation 

1. Affordable units align with DOH Rent Limits by income band.
2. Market rate units are calculated at 130% of the fair market rent.

Operating Expenses

1. $9,666 per unit
2. 2 Part-Time Employees
3. 5% Management Fees
4. Utilities included in rent
5. Outsource contracts
6. Real estate taxes are calculated at $2,100 per unit
7. $400 per unit in reserves
8. 1.25 DSC

Capital Costs

1. $442,735 per unit
2. Construction Costs (Res):  $344 per sq. ft.
3. Construction Contingency: 5%
4. Architect and Engineering Fees:  6% of construction
5. Legal:  $13,300 per source
6. CHFA/DOH Legal Fees: $25,000
7. Developer Fee:  7.8%
8. 8. Acquisition:  $0



Below is a summary of the sources and uses.

a. Schedule Overview

7Summits offers comprehensive real estate development services to execute a project successfully. 
Our team can lead a project from the development concept through construction completion. Below is a 
step-by-step implementation strategy. 

Uses Amount Sources Amount
Construction Costs 41,359,994$    CHFA LIHTC Net Proceeds 8,948,254$       
Construction Contingency 2,068,000$      EverSources Energy Rebates 300,000$          

TOTAL HARD COSTS 43,427,994$    HUD 17,280,000$     
Architect/Engineering Fees 2,603,138$      Federal Home Loan Bank 1,700,000$       
Finance and Interim Costs 1,390,552$      CT Department of Housing 11,000,000$     
Soft Costs 636,000$         Capital Regional Council of Government 500,000$          
Developer Fee 3,844,614$      Deferred Developer Fee 1,999,994$       
Acquisition -$  CHFA 10,500,000$     
Reserves 948,894$         MRDA 900,000$          
Entity and Syndication Expenses 277,060$         
Total Development Uses 53,128,252$    Total Funding Sources 53,128,248$     

1. Predevelopment:
Form the
Development
Concept

• Identify Mission 
• Market Analysis
• Evaluate the Site
• Highest & Best Use
• Develop

Redevelopment
Plan

2. Predevelopment:
Test the Feasibility

• Perform Due
Diligence 

• Project Setup
• Project Planning
• Financial

Feasibility

3. Development: Make
the Deal Go

• Procure Team and
Contracts

• Development
Finance

• Pre-Design &
Construction

• Entitlements & 
Permitting

• Community
Outreach & 

4. Execution:
Construction and
Closeout

• Conduct site work
• Start vertical

construction 
• Capital Planning
• Close-out
• Lease-up



There is no one size fits all timeline for real estate development.  The distance between a vacant building 
and a finished building varies widely based on multiple factors, include the type of project, the design, the 
location, the zoning rules, and the permits required.  It could take 2 years; it could also take six years. 
Below is the timeline we anticipate following. 

b. Financing
As you can see from the chart above, 7Summits proposes to leverage both private and public financing in 
support of the development.  These sources include: 

• Low Income Housing Tax Credits (LIHTC) are calculated based on the eligible basis (costs) by the
4% LIHTC Rate multiplied by 10 years and the equity raise of $0.94. An allocation of 4% LIHTC is
not competitive, rather any project awarded volume cap and financed with tax-exempt bonds qualify.

• Utility Rebate Incentives and other energy tax credits are available through the Inflation Reduction
Act and are not competitive.

• HUD Section 202 Supportive Housing for the Elderly Program and/or Congressional Direct
Spending.

• Federal Home Loan Bank, Affordable Housing Program (AHP): The AHP is a competitive funding
source that provides both grants (up to $850,000) and reduced interest rate loans to affordable
housing projects. The AHP is particularly important because it is one of the few sources to provide
early funding commitment.

• Department of Housing: DOH provides grants and deferred loans to affordable housing projects.
The maximum limits per project is $5,500,000.



• Brownfield’s financing through the Capital Region Council of Government to remediate
environmental hazards in the building or onsite.

• Private financing will be leveraged with Connecticut Housing Financing Authority Tax Exempt Bonds
and the Municipal Redevelopment Authority.

c. Identify long-term management and ownership of development

7Summits Realty intends to maintain ownership of the development in perpetuity and will partner with 
DeMarco Property Management to provide the day-to-day property management services. Please refer to 
DeMarco's Company Overview for more information regarding their property management processes and 
team.



Contact us at:

7Summits Realty, LLC

36 John Street
Hartford, Connecticut
06106

Office: (860) 756-5577
Fax: (860) 986-7161

info@7summitscc.com
www.7summitscc.com

Rohan A. Freeman, PE, LS, 
President
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